-

e . S s

S —

LAFPANVETTE CFRICE
114 Toledo Drive
Lalayetls, LA 70506

P 337235710

B 387231467

ASSOCIATED DESIGN GROUP, INC.
A PROFESSIONAL ENGINEERING COMPANY

MEMBEDR COMEANIES
EMGINEERING DERSUNNEL

Hatbert Tray" Alsxander, Hl, PE

Keith L. Andrepont, PE
Hark & Aymond, PE

Faron Bean, PE

Lawrence W, Blanchette, PE
Lance ), Bonadona, PE
Pabick Boudreaux

Parry . Brown, PE
Stephen M. Butler, PE
Cralg Campbell, PE

Kevin Dounet, B

Naga Prasant: Dharanikota
RonA. Garris

Jasor latre, PE

Clalre Jumanvilie, €I
Joremy 8. LeCarpentier, PE
Tom W, LeJeune, PE
Retand Leleus, AE HFDP
Gilen MeBride

Richiard Mitcham

Paul Montommry

Mike Speny, PE

David B, Stelly, PE
Thumas P, Van Deventar

FOUNDER
Terry Gaudel, PE

CORPOREATE CEHICE
114 Toledo Dive
Lalayetts, LA 70806

& 3872870
FL337-257 467

LAFAYETTE, LOUISIANA ataegmgneos
ADDENDUM NO. 1
DATE: April 1, 2010
PROJECT: LSUE Hundley Hall
HVAC Cables Replacement Project
PROJECT NO: ADG #09188-2
ENGINEER: Associated Design Group, Inc.

114 Toledo Drive
Lafayette, Louisiana

This addendum to the drawings and specifications for above the referenced project supersedes all
contrary and conflicting information contained in said drawings and specifications and are hereby
amended in the following particulars and are in full force of this contract;

THIS ADDENDUM CONSISTS OF _1__ PAGE(S).

ELECTRICAL ITEMS:

1
2,
3.

Contractor may begin work on Friday May 14, 2010.

Contractor shall complete the project by Sunday June 6, 2010.

As a point of clarification, the allowable time period for an electrical outage will remain
unchanged. The outage may begin at 1:30 pm, Friday May 28, 2010 with power being restored
no later than 8:00 pm Sunday May 30, 2010.

CLX cable is approved for this project.

Wiring may be installed above the existing cable tray. If this method of installation is chosen,
the contractor shall extend supports from the existing I-beams leaving a minimum of 12" of
clearance above the cable tray. Structural changes shall be sufficient to support the weight of
all wiring and accessories. Build new rain shields to cover the existing cable tray and elevated
wiring.

Contractor shall provide temporary power for the existing Fire Pump and Controls in order to
maintain a fully operational system during the utility outage. This work may be performed prior
to the utility outage. ;

Contractor is responsible for coordinating the electrical outage and reconnecting with the utility
company.

Contractor shall store all copper wire in a designated location in Hundley Hall as directed by
LSUE personnel. All other construction debris shall be removed from the site by the contractor.
Contractor shall verify the size and number of all conduits and conductors to be replaced prior
to submitting a bid.

END OF ADDENDUM NO. 1
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